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Site Services and Interface Requirements

The Oak Ridge Reservation Cleanup Contract (ORRCC) Contractor shall coordinate with
Department of Energy (DOE), National Nuclear Security Administration (NNSA), the Oak
Ridge National Laboratory (ORNL) and Y-12 National Security Complex (Y-12) Site
Management and Operating (M&O) Contractors, and others, as necessary, to perform the
Performance Work Statement. The Contractor shall make every effort to ensure that no adverse
impacts occur to ongoing site missions. ORRCC work activities shall be coordinated with the
respective site M&O contractor when working in close proximity to other contractor operations
or facilities. The site services and interface requirements for the ORRCC Contractor include, but
may not be limited to, those summarized in the table below.

Category Description of Interface
Badging and Access ETTP, ORNL, and Y-12 — The ORRCC Contractor is responsible
Authorization for submitting facility clearance and registration actions (i.e.

(Clearance) Processing badge requests) to the DOE prime contractor responsible for
processing the request and issuing the HSPD-12 approved

credential.
Carlsbad Field Office/ | The ORRCC Contractor is responsible for interacting with the
Waste Isolation Pilot Carlsbad Field Office, Central Characterization Program, and
Plant Waste Isolation Pilot Plant as described in The WIPP Central

Characterization Program CCP/TRU Waste Processing
Center/Oak Ridge National Laboratory Interface Document CCP-
PO-027 (Revision 7).

Classification Review | The Contractor is responsible for nominating a Classification Officer
to be concurred by the DOE Oak Ridge Classification Officer and
appointed by DOE Headquarters. If the Contractor does not have
an appointed Classification Officer, the Contractor shall nominate
Derivative Classifiers to be appointed by the DOE Oak Ridge
Classification Officer.

Y-12 — The Y-12 site M&O Contractor (with oversight from the
NNSA Production Office) conducts or delegates authority for
classification reviews and approves information for public release.

ORNL and ETTP — The Oak Ridge Classification Officer conducts
or delegates authority for classification reviews and approves
information for public release.

Controlled Area/ ORNL and Y-12 — The ORRCC Contractor is responsible for
Facility Access coordinating with the respective ORNL and Y-12 site M&O
Contractors for badge reader access to controlled areas/facilities
(as applicable).

ETTP — Not applicable.
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Category

Description of Interface

Emergency
Management and Fire
Protection

ETTP - Fire protection and emergency response provided by the
City of Oak Ridge.

ORNL and Y-12 — The respective site M&O Contractor provides
emergency services (including fire protection) and site emergency
preparedness. Additionally, the site M&O Contractor approves
fire loading and combustible loading fire plans.

Emergency
Notification System
(ENS)

ORNL and Y-12 — The respective site M&O Contractor maintains
the ENS and connects/disconnects all required structures to the
ENS, upon request.

ETTP — Not applicable.

Excavation/Penetration
Permits

ORNL - Based upon a request from the ORRCC Contractor, the site
M&O contractor performs utility locates and provides historical
drawings to the ORRCC Contractor. The ORRCC Contractor uses
the utility locations and drawings in the development of its
excavation/penetration permit.

Y-12 — The site M&O Contractor prepares and approves all
excavation/penetration permits based on a request from the
ORRCC Contractor. The ORRCC Contractor uses the approved
excavation/penetration permit and follows its own
excavation/penetration permit process.

ETTP — The ORRCC Contractor prepares and approves
excavation/penetration permits on EM-owned property. The
ORRCC Contractor must coordinate with the respective property
owner for excavations/penetrations on non-EM-owned
(transferred) property.

Infrastructure Changes

ORNL and Y-12 — The respective site M&O Contractor requires
written agreement (e.g., MOU/MOA) for infrastructure changes
such as establishing laydown areas, installing trailers, building
roads, establishing waste staging areas, etc. Utility modifications
are addressed separately.

ETTP — Not applicable.

National Historic
Preservation (NHP)
and National Park
Service (NPS)

ORNL and Y-12 — The ORRCC Contractor, DOE Oak Ridge
Reservation Cultural Resources Coordinator, State Historic
Preservation Officer, and respective site M&O Contractor review
NHP documentation prior to demolition activities.

ETTP — The ORRCC Contractor shall coordinate with the NPS on
the installation of wayside exhibits around the K-25 building
footprint.
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Category

Description of Interface

Operational
Responsibility

ORNL and Y-12 — DOE/NNSA will reassign operational
responsibility from the respective site M&O Contractor to the
ORRCC Contractor prior to cleanup activities of non-EM-owned
structures/areas. MOAs/MOUSs will be established, as necessary.

ETTP — Not applicable.

Outfall 200 Mercury
Treatment Facility
(OF200 MTF)

Y-12 — The ORRCC Contractor shall interface with the OF200 MTF
Construction Contractor (an Environmental Management Prime
Contractor) as necessary to perform contractual responsibilities.
See the Outfall 200 Mercury Treatment Facility Responsibility
Matrix that immediately follows this table.

Regulator Interface

ETTP, ORNL, and Y-12 — The ORRCC Contractor shall coordinate
with DOE prior to interactions with regulators and shall make
copies available to DOE upon request of all correspondence (e.g.,
reports, findings, records of phone conferences, meeting minutes,
etc.). Representatives of DOE, the ORRCC Contractor, and
regulators may meet periodically, as required.
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Safeguards & Security | ETTP, ORNL, and Y-12 — A DOE prime contractor provides
(S&S) protective force resources for ETTP. The respective site M&O

contractor provides protective force resources and site-security
services at ORNL and Y-12. The ORRCC Contractor shall be
responsible for site-security services (non-protective force) at
ETTP, and all other S&S requirements to protect DOE assets
within its scope of authorized Task Orders.

The ORRCC Contractor shall coordinate with the appropriate site
security contractor as it relates to Contract scope, and provide
relevant information and/or support for site-wide security
requirements to include but not be limited to:

e Operational Planning and the Site Security Plan

e Performance assurance, security condition response plans
(included in Site Security Plans)

e Surveys, Reviews, and Assessments

e Vulnerability Assessments

e Protective Forces (e.g., armed personnel, specialized
equipment, and tactical procedures)

e Classified Visits

¢ Incidents of Security Concern

e Unclassified Foreign National Visits

e Material Control and Accountability movement or shipment

ORNL - The Contractor shall designate a representative to
participate in the ORNL Security Integrated Project Team that
ensures communication, coordination, and integration between
DOE and its contractors at the site.

Site Liaison ORNL and Y-12 — The ORRCC Contractor shall arrange for the
respective site M&O Contractor to designate a Site Liaison to
coordinate and facilitate site services necessary for project

execution.
ETTP — Not applicable.
Site Usage Fees ORNL and Y-12 — The respective site M&O Contractors charge an

annual site usage fee per site occupant. This site usage fee
includes site services such as emergency services (including fire
protection), site emergency preparedness, site-wide regulatory
compliance, sanitary waste management services, roads and
grounds, etc.

ETTP — Not applicable.
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Category

Description of Interface

Transportation
Logistics

ORNL and Y-12 — The ORRCC Contractor shall coordinate
transportation routes and plans (e.g., frequency, road closures,
etc.) through the respective site M&O Contractor. The ORRCC
Contractor shall coordinate with the respective site M&O
Contractor and receive approval for transporting heavy equipment
or oversized loads on- or off-site due to changes in traffic plans
and portal disassembly, if needed.

ETTP — The ORRCC Contractor shall maintain awareness of road
ownership (e.g., public, private, or DOE-owned), and potential
impacts to transportation routes and vehicle
restrictions/requirements.

Utilities

ORNL and Y-12 — Utilities including water, electrical, gas, sewer,
and communication services will be purchased from the respective
site M&O Contractor.

ETTP — Water and sewer have been transferred to the City of Oak
Ridge, with the exception of service lateral lines. The site gas
infrastructure has been transferred to Oak Ridge Utility District.
Plans are to transfer all overhead primary electrical service and
associated poles to the City of Oak Ridge.

Utility Modifications

ORNL and Y-12 — All active utility systems are the responsibility of
the site M&O Contractor. Any modifications or relocation
necessary to maintain continuity of site programmatic missions
will be performed by the site M&O Contractor at their expense.
Utility service connections, isolations and/or tie-ins necessary to
support EM activities will be performed by the site M&O
Contractor as a service to be purchased by the ORRCC
Contractor. The site M&O Contractor will also review and
approve utility design changes.

ETTP — Not Applicable.

Y-12 Perimeter
Intrusion Detection
and Assessment
System (PIDAS)

Y-12 — The Y-12 site M&O Contractor will reconfigure the PIDAS
to exclude the Beta 4 and Alpha 5 Complexes to facilitate cleanup
work with uncleared workers.

Acronyms:

DOE U.S. Department of Energy NNSA  National Nuclear Security Administration
EM DOE Office of Environmental Management ~ NPS National Parks Service

ENS Emergency Notification System ORNL  Oak Ridge National Laboratory

ETTP  East Tennessee Technology Park ORRCC Oak Ridge Reservation Cleanup Contract
M&O  Management and Operating PIDAS  Perimeter Intrusion Detection and

MOA  memorandum of agreement Monitoring System

MOU memorandum of understanding S&S Safeguards and Security

NHP National Historic Preservation Y-12 Y-12 National Security Complex
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Outfall 200 Mercury Treatment Facility Responsibility Matrix

This matrix summarizes the roles and responsibilities for the various contractor entities involved
in the Outfall 200 Mercury Treatment Facility, including Oak Ridge Reservation Cleanup

Contractor responsibilities described in Performance Work Statement Section C.5.6.

Legend: P — Primary Contractor responsible for accomplishment of activity
S — Activity Support (as needed)
O — Assistance in Activity Oversight (as needed)
Vendors to ORRCC ORRCC
the OF200 OF200 MTF Contractor Contractor
Activity MTF Construction (OF200 MTF | (OF200 MTF
Construction Contractor Construction Operating
Contractor Support Role)* Role)*
Construction
Execute Factory Acceptance p 0 0
Testing per Startup Test Plan
Execute Construction
Acceptance Testing per Startup P 0]
Test Plan
Develop Acceptance Test
Procedures per Startup Test S S P
Plan
Execute Acceptance Test
Procedures per Startup Test S P 0]
Plan
Operational Readiness
Develop Checkout, Testing, and p
Commissioning Plan
Execute Checkout, Testing, and
e O P
Commissioning Plan
Develop Operations Acceptance
P
Test Procedure
Execute Operations Acceptance
@) P
Test Procedure
Establish and Implement Safety p
Documentation for Facility
Perform a Readiness Activity
: P
prior to Startup
Prepare a Phased Construction
Completion Report for P
regulatory approval
Prepare Critical Decision
(CD)-4 for DOE approval prior P

to Operations
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Vendors to ORRCC ORRCC
the OF200 OF200 MTF Contractor Contractor
Activity MTF Construction (OF200 MTF | (OF200 MTF
Construction Contractor Construction Operating
Contractor Support Role)* Role)*
P

Develop and implement a
Transition to Operations Plan

* These two roles will be fulfilled by the Oak Ridge Reservation Cleanup Contractor from Construction through Startup.

Acronyms:

OF200 MTF Outfall 200 Mercury Treatment Facility

ORRCC

Oak Ridge Reservation Cleanup Contract
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